

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 33
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 26-Jul-2016	4. REQUISITION/PURCHASE REQ. NO. W81G6753364421		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE - ST. PAUL 180 5TH STREET E SUITE 700 ST. PAUL MN 55101-1678	CODE W912ES	7. ADMINISTERED BY (If other than item 6) See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. W912ES-16-R-0002
				X	9B. DATED (SEE ITEM 11) 11-Jul-2016
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Please see the "Summary of Changes" section for the purpose of this amendment.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 25-Jul-2016	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 2

The purpose of this amendment is as follows:

1. To update the building wage rates with the most recent version. General Decision number ND160021 05/20/2016 ND21 is hereby replaced with General Decision number ND160021 07/22/2016 ND21.
2. Make the following specification change:

SECTION 01 00 00.00 13**GENERAL****3.3.1 List of other contracts**REPLACE

FMM Diversion CR 16/17 Bridge, Roads, and Channel, Work Package 28. Contract TBD. The owner is Metro Flood Diversion Authority. The projected is expected to be awarded in the Fall of 2016 and completed in the Spring of 2018.

WITH

FM Diversion CR 17 Road Realignment. Contractor TBD. The owner is Metro Flood Diversion Authority. The projected is expected to be awarded in the Spring of 2017 and completed in the Fall of 2017.

3. Make the following changes to the drawings:

PLAN SHEET ID CS308 is amended as follows and attached in one full size and one half size drawing:

Existing ground and 12" stripping (typ.) have been added to Section K.

PLAN SHEET ID S-002 is amended as follows and attached in one full size and one half size drawing:

Tainter Gate Structural General Notes; Note 1 is hereby deleted.

4. The bid schedule is hereby replaced in its entirety with a new bid schedule entitled "Amendment 2 Bid Schedule". All changes are highlighted in yellow.
5. Solicitation provision 52.215-4005 Preparation and Evaluation of Proposals (Construction) has been revised as follows and the changes are highlighted in yellow:

D. Technical Proposal, Part IV: Certifications; Submission Requirements:REPLACE

The offeror shall provide current copies of one of the following two American Institute of Steel Construction (AISC) certifications for all fabrication plants to be utilized for this project, along with proof that the certification has been

continuously held for the past five (5) years. As stated above, a letter of commitment is required for a subcontractor's (i.e., fabrication plant) experience to be evaluated.

WITH

The offeror shall provide current copies of one of the following two American Institute of Steel Construction (AISC) certifications for all fabrication plants to be utilized for **the tainter gates** for this project, along with proof that the certification has been continuously held for the past five (5) years. As stated above, a letter of commitment is required for a subcontractor's (i.e., fabrication plant) experience to be evaluated.

All other terms and conditions remain unchanged.

SECTION 00010 - SOLICITATION CONTRACT FORM

SUBCLIN 0015AA

The CLIN description has changed from Riprap R140 (First 8,000 CY) to Riprap R140 (First 11,000 CY).
The pricing detail quantity has increased by 3,000.00 from 8,000.00 to 11,000.00.

SUBCLIN 0015AB

The CLIN description has changed from Riprap R140 (Over 8,000 CY) to Riprap R140 (Over 11,000 CY).
The pricing detail quantity has increased by 1,700.00 from 800.00 to 2,500.00.

SUBCLIN 0016AA

The CLIN description has changed from Riprap R20 (First 4,200 CY) to Riprap R20 (First 5,000 CY).
The pricing detail quantity has increased by 800.00 from 4,200.00 to 5,000.00.

SUBCLIN 0016AB

The CLIN description has changed from Riprap R20 (Over 4,200 CY) to Riprap R20 (Over 5,000 CY).
The pricing detail quantity has increased by 900.00 from 500.00 to 1,400.00.

SUBCLIN 0017AA

The CLIN description has changed from Bedding B1 (First 2,000 CY) to Bedding B1 (First 2,600 CY).
The pricing detail quantity has increased by 600.00 from 2,000.00 to 2,600.00.

SUBCLIN 0017AB

The CLIN description has changed from Bedding B1 (Over 2,000 CY) to Bedding B1 (Over 2,600 CY).
The pricing detail quantity has increased by 300.00 from 300.00 to 600.00.

SUBCLIN 0018AA

The CLIN description has changed from Bedding B2 (First 2,800 CY) to Bedding B2 (First 4,000 CY).
The pricing detail quantity has increased by 1,200.00 from 2,800.00 to 4,000.00.

SUBCLIN 0018AB

The CLIN description has changed from Bedding B2 (Over 2,800 CY) to Bedding B2 (Over 4,000 CY).
The pricing detail quantity has increased by 600.00 from 400.00 to 1,000.00.

CLIN 0020

The pricing detail quantity has increased by 104,000.00 from 255,000.00 to 359,000.00.

CLIN 0021

The pricing detail quantity has increased by 11,000.00 from 151,000.00 to 162,000.00.

CLIN 0022

The pricing detail quantity has increased by 100.00 from 1,300.00 to 1,400.00.

SUBCLIN 0028AB

The pricing detail quantity has increased by 900.00 from 10,700.00 to 11,600.00.

CLIN 0029

The pricing detail quantity has increased by 500.00 from 27,000.00 to 27,500.00.

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for SUBCLIN 0015AA has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF
-----------------------------------	-----	---	----

The following Delivery Schedule item for SUBCLIN 0015AB has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0016AA has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0016AB has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0017AA has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0017AB has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF
-----------------------------------	-----	---	----

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0018AA has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0018AB has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for CLIN 0020 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for CLIN 0021 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF
-----------------------------------	-----	---	----

The following Delivery Schedule item for CLIN 0022 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for SUBCLIN 0028AB has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following Delivery Schedule item for CLIN 0029 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
POP 27-SEP-2016 TO 20-SEP-2020	N/A	CITY OF WEST FARGO EARNIE HANSON 117 8TH STREET WEST WEST FARGO ND 58078 701 306 7057 FOB: Destination	WF

The following have been added by full text:

AMENDMENT 2 BID SCHEDULE

Item	Description	Quantity	Unit	Price	Total Price
0001	Performance and Payment Bonds	1	JOB		
0002	Demolition	1	JOB		
0003	Signs and Pavement Markings	1	JOB		
0004	Care of Water	1	JOB		
0005	Stripping				
0005AA	First 10,000 CY	10,000	CY		
0005AB	Over 10,000 CY	2,000	CY		
0006	Inspection Trench	2,100	LF		
0007	Ditch Excavation	2,000	CY		
0008	Channel Excavation				
0008AA	First 330,000 CY	330,000	CY		
0008AB	Over 330,000 CY	80,000	CY		
0009	Deep Mixing Method (DMM)	1	JOB		
0010	Preload Removal	48,100	CY		
0011	Granular Blanket Drain	1,100	TON		
0012	Settlement Plates	6	EA		
0013	Wick drains	265,000	LF		
0014	Riprap R470				
0014AA	First 5,000 CY	5,000	CY		

0014AB	Over 5,000 CY	500	CY		
0015	Riprap R140				
0015AA	First 11,000 CY	11,000	CY		
0015AB	Over 11,000 CY	2,500	CY		
0016	Riprap R20				
0016AA	First 5,000 CY	5,000	CY		
0016AB	Over 5,000 CY	1,400	CY		
0017	Bedding B1				
0017AA	First 2600 CY	2,600	CY		
0017AB	Over 2600 CY	600	CY		
0018	Bedding B2				
0018AA	First 4000 CY	4,000	CY		
0018AB	Over 4000 CY	1,000	CY		
0019	Bedding B3				
0019AA	First 1600 CY	1,600	CY		
0019AB	Over 1600 CY	300	CY		
0020	Geotextile - Type 1	359,000	SY		
0021	Geotextile - Type 2	162,000	SY		
0022	Aggregate Surface	1,400	TON		
0023	Topsoil Respread				
0023AA	First 40,000 CY	40,000	CY		
0023AB	Over 40,000 CY	5,500	CY		
0024	Mulch for Preload Embankment	7	AC		
0025	Seeding	90	AC		
0026	Chainlink Fence	475	LF		
0027	Pile Load Test	1	JOB		
0028	Steel H-Pile (HP 14x73)				
0028AA	First 44,000 LF	44,000	LF		
0028AB	Over 44,000 LF	11,600	LF		
0029	Steel Sheet Pile	27,500	SF		
0030	Structural - Dam Walls	1	JOB		
0031	Structural - Control Structure/Stilling Basin	1	JOB		
0032	Dam Wall Bridge Deck	1	JOB		
0033	Bridge Beams	1	JOB		
0034	Tainter Gates	1	JOB		
0035	Trunnion Girder	1	JOB		
0036	Gate Operating Equipment	1	JOB		
0037	Structural - Control Building	1	JOB		
0038	Utility Service	1	JOB		
0039	Electrical - Parking Lot	1	JOB		
0040	Electrical - Control Building	1	JOB		
0041	Electrical - Structures	1	JOB		
0042	PLC Control System	1	JOB		

0043	Camera System	1	JOB		
0044	Mechanical - Control Building	1	JOB		
0045	Site Work - Control Building	1	JOB		
				Total Offer	

The following have been deleted:

AMENDMENT 1 BID SCHEDULE

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been modified:

52.215-4005 Preparation and Evaluation of Proposals (Construction)

A. Basis for Award:

Award will be made to the responsible offeror representing the best value based on the Lowest-Priced, Technically Acceptable (LPTA) proposal. Each technical evaluation factor and subfactor must be found to be "acceptable" in order for the proposal to be found technically acceptable. Proposals will not be ranked. Award will be made to the lowest priced, technically acceptable proposal. Firms may only submit one proposal. Acceptable/Unacceptable Ratings are defined as follows:

Acceptable: Proposal clearly meets the minimum requirements of the solicitation.

Unacceptable: Proposal does not clearly meet the minimum requirements of the solicitation.

The successful offeror's Technical Proposal and any proposed subcontractors will be incorporated in any resulting contract. The successful contractor's proposed schedule will be incorporated into the awarded contract. The incorporated Schedule dates will become enforceable contractual completion dates. The identified subcontractors must be used on the project.

It is the offeror's responsibility to ensure the completeness of its proposal. The Government may evaluate solely on the information provided in the initial proposal and not assume that an offeror possesses any capability that is not specifically identified in the proposal. The Government intends to award without discussions.

Failure to submit mandatory information for a factor or subfactor, indicated by the word "shall" or similar verbiage in the solicitation, will result in a rating of "unacceptable" for that factor, and the offeror will be ineligible for award unless the Procuring Contracting Officer decides to hold discussions and includes the offeror in the competitive range.

The Government will evaluate the offeror's and their major subcontractors experience and certifications only.

If an offeror wishes to be credited with a subcontractor or supplier, i.e. a firm that is not the prime contractor, a letter of commitment signed by the subcontractor and the prime contractor (offeror) must be submitted with the proposal. In regard to Experience, if an offeror submits projects demonstrating

experience in one of the factors, and that project was completed by a subcontractor, a subsidiary, or a supplier, as opposed to the offeror, the offeror **MUST** submit a signed letter of commitment from the contractor who performed and completed the work. If a letter of commitment is not submitted, the experience/certifications will not be considered.

B. Proposal Submission Requirements

The offeror's proposal shall be submitted in hard copy, with accompanying digital copies as set forth below.

The offeror's proposal shall consist of two volumes:

Volume I-Technical Proposal

Volume II-Price Proposal

All pages containing text in response to this RFP, except the schedule, shall be consecutively numbered, type-written on 8½ x 11 inch paper with margins of at least one inch, double sided, and created using a font no smaller than 12 with a maximum of 30 double-sided pages. Printing shall be single spaced. Each paragraph shall be separated by at least one blank line. Tables and illustrations may use a reduced font size no less than 8-point and may be landscape. These requirements do not apply to the "Attachment 1, Experience Sheets" noted below.

The schedule shall be provided on one-sided 11 x 17 pages folded in to the technical proposal and not exceed 10 pages.

Files shall not contain classified data. The use of hyperlinks in proposals is prohibited.

Proposals must be submitted in hard copy AND electronically. The electronic files shall contain identical information to the hard copy files. Offerors are responsible for including sufficient details to permit a complete and accurate evaluation of each proposal. Proprietary information shall be clearly marked.

Format for hard-copy and electronic files. Each hardcopy volume shall be submitted in a separate three-ring binder that is clearly labeled with its title and volume number. The submission shall be clearly indexed and logically assembled. Each volume shall be clearly identified and shall begin at the top of a page. All pages of each volume shall be appropriately numbered and identified by the complete company name, date and RFP number in the header and/or footer.

The following volumes of material shall be submitted:

Volume Title	Originals	Electronic Copies
Volume I	7	1
Volume II	1	1

Electronic Copies shall be submitted on CD's or DVD's. Zip disks are not permitted. Files shall be in read-only format, using PDF files that are configured for printing by the Government. Each CD shall be externally labeled with the volume number, date, and the offeror's name. **Please note – Self extracting exe files are not acceptable. **All of the hard-copy versions shall be identical, if the hard-copy versions differ from the electronic version, the hard-copy versions (originals) will govern.

Volume I: Technical Proposal: The Technical Proposal **shall** include the following:

1. The Solicitation number ("W912ES-16-R-0002").
2. The offeror's name, address, telephone and email address.
3. DUNS number, CAGE code and TAX ID number.

4. Names, titles, telephone and email addresses of persons authorized to negotiate on the offeror's behalf with the Government in connection with this solicitation.
5. Name, title, and signature of person authorized to sign the proposal.
6. Letter(s) of Commitment (if applicable).
7. Documentation evidencing those individuals that have authority to bind the offeror (appropriate to the partnership, company, corporation, or joint venture demonstrating the agency relationship (ie. copies of corporate resolutions, powers of attorney, or official meeting notes)).
8. Responses to all technical evaluation factors. All responses in the offeror's Technical Proposal must clearly indicate the areas to which they are applicable:
 - a. Part I: Schedule
 - b. Part II: Work Plan
 - c. Part III: Recent and Relevant Experience
 - d. Part IV: Certifications
9. The Technical proposal shall not include pricing information.

Volume II: Price Proposal: The Price Proposal shall include the following:

1. Completed Standard Form (SF) 1442, including acknowledgement of all Amendments.
2. Completed Pricing Schedule/Bid Schedule.
3. Proof of current System for Award Management (SAM) registration including the applicable NAICS code for this acquisition (237990).
4. Representations and Certifications.

Offerors shall complete and submit the price schedule (schedule of items/bid schedule) with their proposal and include a price for each line item, including subtotals and totals. Failure to do so may result in the proposal being rejected without further consideration.

C. EVALUATION FACTORS

The evaluation factors and significant sub-factors are listed below. Failure to submit the required information for all evaluation factors will result in a rating of "unacceptable" for that factor, and the offeror will be ineligible for award unless the Procuring Contracting Officer decides to hold discussions and includes the offeror in the competitive range. Technical evaluation factors (Part I: Schedule, Part II: Work Plan, Part III: Recent and Relevant Experience, Part IV: Certifications) will be evaluated first. Price will be evaluated last.

A. Technical Proposal, Part I: Schedule

Submission Requirements:

The Schedule shall include a network diagram listing, at a minimum, the following significant project activities and their interrelation to each other.

- a. Deep Mixing Method and Preload
- b. Channel Excavation
- c. Dam, Embedded Levee, and EMB Embankment Construction
- d. Riprap and Bedding – Upstream and Downstream
- e. Pile Driving (H-Pile and Sheet Pile)
- f. Dam Wall Construction
- g. Precast Bridge Deck Design, Fabrication, and Installation
- h. Precast Concrete Beam Design, Fabrication, and Installation – Service Bridge and Machinery Platform
- i. Cast in Place Concrete Bridge Decks - Service Bridge & Machinery Platform

- j. Control Structure Construction – Including Footing Slabs, Walls, Piers, Trunnion Girders, Stairways, Fencing and Hand Rail
- k. Tainter Gate Shop Drawing Development, Fabrication, Delivery, Field Assembly, Painting, and Installation
- l. Gate Operating Machinery Design, Shop Drawing Development, Fabrication, Delivery, Painting and Installation
- m. Control Building Construction
- n. Power and Control Wiring
- o. Site work including Maintenance Roads, Parking Lot, and Lighting.

In order for your proposal to be considered acceptable the Schedule shall include: 1) all of the significant project activities (a. – o.) above, 2) activity durations for each of the activities, 3) start/stop dates for each activity, 4) non-work dates (including weather days), and 5) all critical paths. In addition, the Schedule shall meet all schedule requirements specified in the solicitation, and must be considered feasible in light of the construction schedule specified in the solicitation, the site conditions, equipment and crews proposed in the work plan, and the environmental and other work restrictions contained in all of the contract documents. Work restrictions shall include restrictions contained within the Work Restrictions section as well as restrictions contained within individual technical sections.

B. Technical Proposal, Part II: Work Plan

Submission Requirements:

- a. The work plan shall be a detailed narrative description of the proposed work. The plan shall address the labor, material, and equipment proposed to be used to complete all of the project activities identified in Section A Schedule (above).
- b. The work plan shall include the number of crews, crew sizes, pieces of equipment, equipment make and model, and production rates for each of the project activities noted in the Schedule.
- c. The plan shall identify the number of days per week, the number of shifts per day, and the number of hours per shift anticipated for the significant project activities, a.-o. in Section A Schedule (above).
- d. The plan shall identify which of the above project activities will be performed by subcontractors.

In order for your proposal to be considered acceptable, the Work Plan shall: 1) include all of the work plan requirements (a. – d.) above for each of the significant project activities (a. – o.) above in section A Schedule, and 2) be considered feasible in light of the work being accomplished, the site conditions, and the schedule requirements specified in the solicitation.

C. Technical Proposal, Part III: Recent and Relevant Experience

Submission Requirements:

The offeror shall provide recent and relevant projects by completing Attachment 1. For each of the Work Elements listed below (a.-f.), two (2) relevant projects shall be provided for the firm that will perform the work. *NOTE: Only 6 Attachment 1 documents are provided with this RFP, one for each Work Element-you will need to provide 2 for each Work Element (a.-f.) for a total of 12.* As stated above, a letter of commitment is required for a subcontractor's experience to be evaluated. If more than two (2) relevant projects are provided for a Work Element, only the two (2) most recently completed projects will be evaluated. If a project qualifies as relevant experience for more than one Work Element, provide multiple sheets for that project, one for each Work Element it satisfies.

Recent is defined as work that is ongoing but not less than 50% physically complete or work that was completed by the firm within the last ten (10) years of the date of the initial proposal under this solicitation. The definitions of relevant are included within each of the work element descriptions below (a.-f.)

Work Elements:

- a. Fabrication of large steel water control gates
To be considered relevant, the project must demonstrate experience with fabrication of large (greater than 20 ton) steel water control gates.
- b. Installation of large steel water control gates
To be considered relevant, the project must demonstrate experience with assembly and installation of large (greater than 20 ton) steel water control gates.
- c. Design, monitoring, and testing of mass concrete
To be considered relevant, the project must meet the following definition of mass concrete and consist of not less than 1,000 cubic yards of concrete requiring temperature monitoring. The project must demonstrate experience with design, as defined below, and monitoring, and testing, of mass concrete.

The determination of cast-in-place versus mass concrete is made by analyzing the specific combination of factors for the individual structure under consideration. These factors include the equivalent cement content, thickness of the structural component and the placement conditions.

- d. Placement and curing of mass concrete
To be considered relevant, the project must meet the definition of mass concrete above and shall demonstrate experience with placement and curing of mass concrete consisting of not less than 1,000 cubic yards of concrete requiring temperature monitoring.
- e. Design of gate operating equipment
To be considered relevant, the project shall demonstrate experience by a licensed (any state) mechanical engineer in the design of a mechanical hoist drive system with at least 100,000 pounds lifting capacity. The licensed engineer must have been, and continue to be, employed by the offeror or a committed subcontractor, and must be assigned to work on this contract.
- f. Manufacture and assembly of gate operating equipment
To be considered relevant, the project must demonstrate manufacture and assembly of gate operating machinery capable of lifting over 100,000 lbs.

In order for your proposal to be rated as “acceptable” under this factor you must provide 2 recent and relevant projects for each of the above noted 6 work elements (a.-f.).

D. Technical Proposal, Part IV: Certifications**Submission Requirements:**

The offeror shall provide current copies of one of the following two American Institute of Steel Construction (AISC) certifications for all fabrication plants to be utilized for **the tainter gates**, along with proof that the certification has been continuously held for the past five (5) years. As stated above, a letter of commitment is required for a subcontractor’s (i.e., fabrication plant) experience to be evaluated.

1. Intermediate Bridges certification with Supplemental Requirement F- Requirements for Fabricators of Bridges with Fracture-Critical Members
- OR
2. Advanced Bridges certification with Supplemental Requirement F- Requirements for Fabricators of Bridges with Fracture-Critical Members

For the period prior to July 1, 2014, the Major Steel Bridge CBR Certification with Fracture Critical Endorsement will also be accepted as proof that one of the certifications above has been continuously held for the past five (5) years.

In order for your proposal to be rated as “acceptable” under this factor you must provide one of the two current certifications noted above and proof that the certification has been continuously held for the past five years.

D. EVALUATION PROCESS

1. After receipt of proposals, the SSEB will convene and the voting members will independently evaluate all submitted proposals according to the evaluation factors set forth in the solicitation, beginning with the Technical proposals. Once the Technical evaluations are completed, the SSEB chairperson will lead the SSEB in discussion of each proposal, and they will come to a consensus decision as to the acceptability of each factor for each offeror. After concluding the evaluations, the chairperson will provide an oral briefing of the consensus evaluation results to the SSA and submit a written consensus evaluation report for the record.

The written consensus report will detail the reasons for acceptability or unacceptability of proposals noted during the SSEB evaluation. The SSEB will make no recommendation as to who shall receive the award and additionally shall not establish a rank order or order of merit list pertaining to the offers being evaluated. Upon completion of the Technical proposal report for the record, the SSEB will evaluate the Price proposals using the same process as for the Technical evaluations.

The SSEB will evaluate each offeror’s price in terms of unbalancing and for potential performance risks. The Procuring Contracting Officer, or the Procuring Contracting Officer’s designee, will evaluate each offeror’s price IAW FAR 15.404 to determine price reasonableness. In this context, reasonableness will be determined by comparing offered prices to one another, to the government estimate, and to pricing for previous work of a similar nature.

2. After receiving the SSEB chairperson’s written consensus evaluation and report and briefing for both the Technical and Price proposals, the SSA, independently exercising prudent business judgment, will make a source selection decision on the basis of the lowest priced proposal meeting or exceeding the acceptability standards for the technical factors. While the SSA may use reports and analyses prepared by others, the source selection decision shall represent the SSA’s independent judgment. The source selection decision shall be documented, and the documentation shall include the rationale for any business judgments made or relied on by the SSA.
3. If, during the evaluation process, any offerors are eliminated from the competition, the offerors excluded from the competition shall be promptly notified in writing. The notice shall state the basis for the determination and that a proposal revision will not be considered. The Procuring Contracting Officer shall award a contract to the successful offeror by furnishing the executed contract or other notice of the award to that offeror. Each offeror whose proposal was not selected for award, will be notified in writing within three days after the date of the contract award. Debriefings will be provided to unsuccessful offerors who submit timely requests.

ATTACHMENT 1: Experience, a. Fabrication of large steel water control gates

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor):

Firm: _____

Address: _____

Check the box if a Letter of Commitment is included (if applicable).

a. Project Name:

b. Contract or Subcontract Number:

c. Date of Award:

d. Contract Value:

e. Date of Completion/Percent Complete:

f. Contract Duration:

g. Project Location (City, State):

h. Project Description (Please describe the work performed):

i. Describe the recent contract effort relevant to this work element:

j. Was this work performed as a subcontract?

Yes No

k. Prime Contractor:
a. Name:
b. Complete Address:
c. Phone:
d. Email

l. Reference:
a. Name and Title:
b. Organization:
c. Phone and Email:

ATTACHMENT 1: Experience, b. Installation of large steel water control gates

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor):

Firm: _____

Address: _____

Check the box if a Letter of Commitment is included (if applicable).

a. Project Name:

b. Contract or Subcontract Number:

c. Date of Award:

d. Contract Value:

e. Date of Completion/Percent Complete:

f. Contract Duration:

g. Project Location (City, State):

h. Project Description (Please describe the work performed):

i. Describe the recent contract effort relevant to this work element:

j. Was this work performed as a subcontract?

Yes No

k. Prime Contractor:
a. Name:
b. Complete Address:
c. Phone:
d. Email

l. Reference:
a. Name and Title:
b. Organization:
c. Phone and Email:

ATTACHMENT 1: Experience, c. Design, monitoring, and testing of mass concrete

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor):

Firm: _____

Address: _____

Check the box if a Letter of Commitment is included (if applicable).

a. Project Name:

b. Contract or Subcontract Number:

c. Date of Award:

d. Contract Value:

e. Date of Completion/Percent Complete:

f. Contract Duration:

g. Project Location (City, State):

h. Project Description (Please describe the work performed):

i. Describe the recent contract effort relevant to this work element:

j. Was this work performed as a subcontract?

Yes No

k. Prime Contractor:
a. Name:
b. Complete Address:
c. Phone:
d. Email

l. Reference:
a. Name and Title:
b. Organization:
c. Phone and Email:

ATTACHMENT 1: Experience, d. Placement and curing of mass concrete

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor):

Firm: _____

Address: _____

Check the box if a Letter of Commitment is included (if applicable).

a. Project Name:

b. Contract or Subcontract Number:

c. Date of Award:

d. Contract Value:

e. Date of Completion/Percent Complete:

f. Contract Duration:

g. Project Location (City, State):

h. Project Description (Please describe the work performed):

i. Describe the recent contract effort relevant to this work element:

j. Was this work performed as a subcontract?

Yes No

k. Prime Contractor:
a. Name:
b. Complete Address:
c. Phone:
d. Email

l. Reference:
a. Name and Title:
b. Organization:
c. Phone and Email:

ATTACHMENT 1: Experience, e. Design of gate operating equipment

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor): Firm: _____ Address: _____			
Check the box if a Letter of Commitment is included (if applicable). <input style="width: 80px; height: 15px;" type="checkbox"/>			
a. Project Name:			
b. Contract or Subcontract Number:	c. Date of Award:		
d. Contract Value:	e. Date of Completion/Percent Complete:		
f. Contract Duration:	g. Project Location (City, State):		
h. Project Description (Please describe the work performed): 			
i. Describe the recent contract effort relevant to this work element: 			
j. Was this work performed as a subcontract?	<table style="width: 100%; border: none;"> <tr> <td style="width: 50%; border: none;">Yes</td> <td style="width: 50%; border: none;">No</td> </tr> </table>	Yes	No
Yes	No		
k. Prime Contractor: <ul style="list-style-type: none"> a. Name: b. Complete Address: c. Phone: d. Email 			
l. Reference: <ul style="list-style-type: none"> a. Name and Title: b. Organization: c. Phone and Email: 			

ATTACHMENT 1: Experience, f. Manufacture and assembly of gate operating equipment

Firm for which relevant information is being provided (i.e. name of offeror or subcontractor):	
Firm: _____	
Address: _____	
Check the box if a Letter of Commitment is included (if applicable). <input type="checkbox"/>	
a. Project Name:	
b. Contract or Subcontract Number:	c. Date of Award:
d. Contract Value:	e. Date of Completion/Percent Complete:
f. Contract Duration:	g. Project Location (City, State):
h. Project Description (Please describe the work performed):	
i. Describe the recent contract effort relevant to this work element:	
j. Was this work performed as a subcontract?	Yes No
k. Prime Contractor:	
a. Name:	
b. Complete Address:	
c. Phone:	
d. Email:	
l. Reference:	
a. Name and Title:	
b. Organization:	
c. Phone and Email:	

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:

WAGE RATES

APPLICABLE WAGE DECISION

Two wage decisions apply to the work under this contract: ND160021 (Building) and ND160014 (Heavy). These Davis-Bacon wage decisions are incorporated in full text below.

In order to provide the Contractor with guidance as to which Davis-Bacon wage decision applies to the various portions of the work under this contract, wage decision ND160021 (Building) shall apply to only the following: The work located within the chain link fence shown on the plan sheet entitled "Grading Plan: Control Building and Parking", including the control building, parking lot, and landscaping. ND160014 (Heavy) shall apply to all other Davis-Bacon covered work under this contract, including the chain link fence.

The work under this contract may require members of the Contractor's work force to perform work under either or both wage decisions. The Contractor's certified payrolls shall identify the classification, rate, fringe, and Davis-Bacon wage decision applicable to each covered employee's work for that workweek. If any Davis-Bacon covered employee works under more than one Davis-Bacon wage decision in a given workweek, the certified payrolls for that week shall identify which hours were worked under each of those Davis-Bacon wage decisions.

In the event that it is impracticable to segregate an employee's work, or in the event of a conflict as to the type of work, the wage classification (and rate) resulting in the highest rate of pay/fringe benefits to that employee will apply.

General Decision Number: ND160021 07/22/2016 ND21

Superseded General Decision Number: ND20150021

State: North Dakota

Construction Type: Building

County: Cass County in North Dakota.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.15 for calendar year 2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.15 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0	01/08/2016
1	02/26/2016
2	03/04/2016
3	05/20/2016
4	07/22/2016

BOIL0647-006 01/01/2014

	Rates	Fringes
BOILERMAKER.....	\$ 32.75	26.42

BRND0001-002 05/01/2016

	Rates	Fringes
BRICKLAYER.....	\$ 28.20	18.75

ELEC1426-004 06/01/2014

	Rates	Fringes
ELECTRICIAN (Excludes Low Voltage Wiring).....	\$ 27.59	11.37

IRON0512-006 05/01/2015

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 29.80	23.74

PLAS0633-001 05/01/2015

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER...	\$ 27.90	13.60

* PLUM0300-016 05/30/2016

	Rates	Fringes
PIPEFITTER.....	\$ 33.74	13.82
PLUMBER.....	\$ 33.74	13.82

SFND0669-002 01/01/2016

	Rates	Fringes
SPRINKLER FITTER (Fire Sprinklers).....	\$ 30.67	16.02

SHEE9010-002 06/09/2014

	Rates	Fringes
SHEET METAL WORKER (HVAC Duct Installation Only).....	\$ 26.45	13.95

SUND2012-002 08/18/2014

	Rates	Fringes
CARPENTER (Drywall Finishing/Taping Only).....	\$ 21.22	7.11
CARPENTER, Excludes Drywall Finishing/Taping, Drywall Hanging, and Metal Stud Installation.....	\$ 19.24	4.89
DRYWALL HANGER AND METAL STUD INSTALLER.....	\$ 21.36	0.00
ELECTRICIAN (Low Voltage Wiring Only).....	\$ 21.14	5.73
INSULATOR - MECHANICAL (Duct, Pipe & Mechanical System Insulation).....	\$ 15.80	2.60
LABORER: Common or General.....	\$ 13.05	2.92
LABORER: Mason Tender - Brick...	\$ 15.32	0.00
LABORER: Mason Tender - Cement/Concrete.....	\$ 14.54	3.41
OPERATOR: Backhoe/Excavator/Trackhoe.....	\$ 26.00	3.82
OPERATOR: Crane.....	\$ 26.18	9.39
OPERATOR: Forklift.....	\$ 23.06	15.47
OPERATOR: Loader.....	\$ 23.75	0.00
PAINTER (Brush and Roller).....	\$ 21.86	8.41
ROOFER.....	\$ 16.37	2.84
SHEET METAL WORKER, Excludes HVAC Duct Installation.....	\$ 27.27	7.76
TRUCK DRIVER: Dump Truck.....	\$ 19.81	5.42

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

General Decision Number: ND160014 01/08/2016 ND14

Superseded General Decision Number: ND20150014

State: North Dakota

Construction Type: Heavy

Counties: Burleigh, Cass, Grand Forks and Morton Counties in North Dakota.

HEAVY CONSTRUCTION PROJECTS (Excluding Sewer & Water Line Construction & Drainage Projects)

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.15 for calendar year 2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.15 (or the applicable wage rate listed on this wage

determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

ELEC0714-008 06/30/2014

BURLEIGH AND MORTON COUNTIES:

	Rates	Fringes
ELECTRICIAN		
CABLE SPLICER.....	\$ 39.47	8.37+10.5%
ELECTRICIAN.....	\$ 37.97	8.37+10.5%

* ELEC1426-011 06/01/2014

CASS AND GRAND FORKS COUNTIES

	Rates	Fringes
CABLE SPLICER.....	\$ 28.30	11.26
ELECTRICIAN.....	\$ 27.59	11.37

SUND2000-006 05/04/2000

	Rates	Fringes
Laborers:		
Common.....	\$ 9.92	
Pipelayers.....	\$ 12.00	

PAINTER
Brush, Roller, & Spray.....\$ 17.00

Power equipment operators:		
Backhoe.....	\$ 15.74	4.84
Bobcat.....	\$ 12.60	4.50
Bulldozer.....	\$ 14.41	4.50
Crane.....	\$ 13.29	3.42
Front End Loader.....	\$ 14.93	
Motor Grader.....	\$ 18.10	
Scraper.....	\$ 16.13	
Tractor.....	\$ 12.13	

TRUCK DRIVER
Dump (Excluding Tandem and
Semi Dump Trucks).....\$ 8.50
Tandem/Semi (Includes
Tandem and Semi Dump

Trucks).....\$ 15.77

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====
Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION



(End of Summary of Changes)